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CONTRACT NO.________ 
 

NATIONAL RAILROAD PASSENGER CORPORATION (AMTRAK) 
INTERCITY TRAINSET CONTRACT  

 
THIS CONTRACT is entered into as of the __ day of June, 2021 by and between Siemens 
Mobility, Inc., a Corporation organized under the laws of the State of Delaware, with its 
principal office located at 7464 French Road, Sacramento, CA, 95828 
National Railroad Passenger Corporation, a corporation organized under 49 U.S.C. §24101 et 
seq. and the laws of the District of Columbia, with its principal office located at 1 Massachusetts 

 
 
For and in consideration of the mutual promises and agreements contained herein, the parties 
agree as follows: 
 
1. Supplies:   

 
A. Minimum Base Order.  Contractor shall furnish the following Equipment meeting the 

requirements of 49 U.S.C. § 22905(a) (formerly found at 49 U.S.C. § 24405(a) as 
detailed in Appendix 1: ICT Pricing Schedule (Table 1A  Equipment Pricing):   

 
i. Nonpowered Trainsets (Locomotive Hauled) compliant with and 

manufactured in accordance with Specification No. 1108: Intercity Trainsets as 
follows: 
 

a. Dual Mode Electric/Diesel in the B-1 Configuration 
b. Dual Mode Electric/Diesel in the B-2 Configuration 
c. Dual Mode Battery/ Diesel in the C-1 Configuration* 
d. Diesel in the D-1 Configuration 

 
*Included in this quantity is the 
Trainset described in paragraph 2.A. below and 

 
ii.  passenger Locomotives (ALC-42E) to provide propulsion for the 

Nonpowered Trainsets compliant with and manufactured in accordance with 
Specification No. 1102: Long Distance Diesel-Electric Passenger Locomotives with 
Alternate Power Options as modified in Appendix 2:  ICT Locomotive Requirements 
and compliant with Section 24, and other relevant portions of Specification No. 1108: 
Intercity Trainsets as detailed in Appendix 2, Table 2A;  

 
iii. Spare Vehicles compliant with and manufactured in accordance with 

Specification No. 1108:  Intercity Trainsets or Specification No. 1102: Long Distance 
Diesel-Electric Passenger Locomotives with Alternate Power Options as modified in 
Appendix 2:  ICT Locomotive Requirements and compliant with Section 24, and 
other relevant portions of Specification No. 1108: Intercity Trainsets as detailed in 
Appendix 2, Table 2A. 
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B.   As set forth in Appendix 1: ICT Pricing Schedule, Table 

1B   Amtrak shall have the right in its sole discretion to purchase 
up to the maximum quantity of noted therein.  In the event 
Amtrak exercises its right to purchase one or more of the Short Term Deferral Units, 
Amtrak shall execute a Contract Modification within of NTP and Contractor 
shall furnish such in accordance with the Contract and any 
Contract Modification. 

 
C. Options:  Amtrak shall have the right in its sole discretion to purchase the additional 

quantities set forth in Appendix 1: ICT Pricing Schedule, Table 1H.  In the event Amtrak 
issues a Contract Modification to exercise one or more of the Options listed in Table 1H - 
Option Order Pricing or Table 1G - Spare Vehicles, Contractor will furnish additional 
Supplies. The following rules apply to Options: 

 
1) The Incremental Unit Option Trainset Price set forth in Appendices 1 and 3 is 

exclusive of escalation.  Adjustment to Option pricing after the Contract NTP date 
shall be calculated in accordance with   

2) Unless otherwise agreed between the parties, Options shall be delivered after 
completion of the Minimum Base Order and any   Amtrak 
shall be permitted to exercise Options at the Option Order price, subject to escalation 

  Contractor shall 
notify Amtrak in writing  prior to the last date to exercise Options. 

 
All Supplies,  and Options will be designed, fabricated, tested and 
delivered in accordance with the Contract Documents referenced in Section 14 hereof. 
 

2. Transition to 
 

A. Car 
 
i. 

1108.  
presented (e.g., Section 1.3 Specification Summary Concept and Definition, 
Section 24.1 Propulsion System Overview, and Section 24.13 Propulsion System 
Auxiliary Power Vehicles).  

and price proposal for 
  Amtrak explored this alternative further with Contractor 

and determined that it would be desirable to 
 

  Amtrak and its state partner, New York 
 agreed that in order to 

proceed with the , Amtrak would 
need to secure a and test it to ensure the application is workable 
for this application.   
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ii. Amtrak and Contractor have agreed to the Scope of Work for Dual-Mode Trainset 
with  set forth in Exhibit D-1 for the production, 
testing and evaluation of a C-1 Configuration Trainsets that 

and needs  
 

iii. In accordance with Section 2.3 of the Prototype SOW, Amtrak shall have a 
during which Amtrak may evaluate the 

 Notwithstanding the foregoing, within  after 
issuance of a Certificate of Conditional Acceptance for the 
Amtrak shall advise Contractor whether to continue with the manufacture of 

 the C 
  Amtrak shall 

issue a Certificate of Provisional Conditional Acceptance within seven (7) days of 
delivery of the   In the event Amtrak is delayed in issuing the 
Certificate of Provisional Conditional Acceptance f

 
B. 

 
i. Within after issuance of a Certificate of 

Conditional Acceptance for the  Amtrak shall notify Contractor in 
writing whether it will purchase the production units of the C-1 Configuration 
Trainsets 

If Amtrak fails to notify Contractor within the timeframe set forth herein, 
Contractor shall notify Amtrak of such failure in writing.  Such writing shall 
provide Amtrak with   If 
Amtrak fails to respond within such period, then upon 
the expiration of the day, Amtrak may suspend that portion of the 
Work in accordance with the Suspension provision in the general provisions of 
the Contract. 

 
ii. If after Contractor is unable to demonstrate to Amtrak, the 

 
  

Performance Criteria, Amtrak shall issue a Contract Modification to 

and the 

for Bundle , attached hereto as Appendix 4.  In addition, Amtrak shall issue a 
 update 

 
iii. If Contractor is able to successfully demonstrate to Amtrak, the FRA and the 

appropriate State Partner meets the requirements 
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of the SOW and Amtrak decides 
with Battery/Diesel propulsion, Amtrak shall issue a Contract Amendment to 
pivot to 3rd Rail/Diesel propulsion Trainsets at the prices set forth 

 and the 
delivery schedule shall be modified to reflect Contract
for Bundle , attached hereto as Appendix 4. Additionally, as per this Section 
2.B.iii, by the time Amtrak will have made its decision rd Rail/Diesel  

it will have paid Contractor for the 
development of the 

Accordingly, no to Amtrak will be required by the 
Contractor under the conditions of this Section 2.B.iii.  

 
iv. In the event Amtrak issues a Contract Amendment to purchase Trainsets 

, Contractor will adjust the quantities 
and furnish the Supplies at the pricing set forth in Appendix 3:  ICT Pricing 
Schedule with  and the delivery schedule shall be 

hereto as Appendix 4. 
 
3. Contract Time:  As soon as practicable after and approval of the 

Submittals set forth in Section 12 hereof as per Section 6.1 of the General Provisions, 
.  Contractor is not authorized to perform any 

work until after receipt of the NTP.  Contractor shall commence work within ten (10) 
calendar days from the date of the NTP and shall complete the work and deliver the 
Equipment and Supplies   The Equipment and 
Supplies shall be delivered to Amtrak for acceptance in accordance with the Project Schedule 
for Supplies.  Notwithstanding the foregoing, certain obligations in the Contract, including, 
but not limited to, the requirement to provide Warranty coverage for the equipment, shall 
extend beyond this term.  
 

4. Transportation/ Delivery:  In accordance with Article 8 of the General Provisions, 
 Supplies shall be 

 Philadelphia, PA - .  
Notwithstanding the foregoing, Amtrak shall have the exclusive right to elect to 

 Contractor shall notify Amtrak 
 of the first unit of each configuration of Equipment and 

within  days of such notification Amtrak shall advise Contractor whether it intends to 
exercise its option to provide transportation for the Supplies.  Should Amtrak 

 the Supplies, it shall do so in accordance with its 
which shall be executed by Amtrak and Contractor.   
 
In the event Amtrak elects  through an entity other than 
Contractor, Contractor  

as detailed in Appendix 1, Table 1C. For the avoidance of 
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doubt, 

5. Compensation:   
 
a. As compensation for the furnishing of the Supplies and Equipment, Amtrak shall make 

milestone payments to Contractor pursuant to an approved payment schedule upon the 
successful completion of certain tasks (milestones) during the Contract.  These 
milestones are set out in the Milestone Payment Schedule .  The 
Contract Amount as of the date of execution of this Contract is set forth in the table 
below and further detailed in the ICT Pricing Schedule attached as Appendix 1:  

  
 
E

 
 
 
For the purpose of clarity, the above-referenced quantities and pricing do not include the cost 
of any   In the event Amtrak exercises its right to purchase one or 
more  the quantity and price change shall be handled by a 
Contract Modification. 

 
Payment will be made in accordance with  Milestone Schedule and Article 10 of 
the General Provisions.   

 
b. Amtrak intellectual property:  Amtrak shall solely own (a) 

Information and know-how provided or disclosed by Amtrak, or to which Contractor has 

firmware embedded in or used in connection with parts and other materials provided by 
Amtrak hereunder, (d) any other Amtrak trade secrets, proprietary information and know-
how incorporated in the parts or otherwise provided or disclosed by Amtrak for 

the foregoing provided by Amtrak to Contractor.  
 

 
1 
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c. Fees for further use of documents:  
If within the time frame shown below, Contractor 

developed as part of the Work under the Contract in 
connection with the design and/or manufacture of any other 

 of Notice to 
Proceed of a contract under which Contractor will utilize the design documents.  Such 
written notification shall include 

o f requested by Amtrak, and subject to any confidentiality 
obligations of the contract, Contractor shall provide 

 Upon receipt of such written notification, Amtrak may 
promptly 

 
Equipment type Respective time frames of F

 Car years after issuance 

 
For the avoidance of doubt, 
payment of these fees.  In addition, if Amtrak Trainsets for 
Configuration C pursuant to Paragraph 2.B.iii above and compensates Siemens pursuant 
to paragraph 2.B.iii above, then the  will be

 
 
d. Contractor shall submit invoices and supporting documentation to: 

     
 

    
With a copy to: 

 
  National Railroad Passenger Corporation (Amtrak) 
  30th Street Station 
  2955 Market Street 
  Philadelphia, PA  19104 
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Amtrak shall submit payments required to be made hereunder to Contractor at the remit 

 
 
6. Liquidated Damages:  This Contract provides for the payment of liquidated damages as set 

forth in Article 12 of the General Provisions. 
 
7. Key Personnel: at term 

is defined in Article 18 of the General Provisions: 
 
Project Executive 
Project Manager 
Project Engineering Director 
Project Commercial Manager 
  

 
8. :  For this Contract, the Contracting Official and, if 

Article 1 and 5 of the General Provisions, are: 
  

 Contracting Official: 
 
 Project Director: 

 
9. Miscellaneous 

 
a. Technical Assurances for  (Locomotive): (see sections 

 of Amtrak Specification No. 1102). For the time being, Amtrak has accepted the 

  Amtrak has further concerns given the ineffectiveness of 

proposed by Contractor to be executed on other locomotives 
that are already in revenue service.  As part of the 

Amtrak and 
Siemens are jointly 

  If Amtrak reasonably determines that 
the solutions on the ALC-42 Contract 

 Amtrak may 
and upgrades to rectify and enhance the 

including potential full redesign, and such modifications and upgrades shall be completed 
by Contractor at no additional cost to Amtrak.    

b. Design Review Process (Locomotive) (see section 3.9 of Amtrak Specification No. 
1102): Contractor is expected to conduct 

to the Locomotives as compared to the standard 
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Amtrak ALC-42 platform. See Appendix 2, Table 2A  Changes to Specification No. 
1102 for ALC-42D/ALC-42 for agreed-upon technical changes.  

i. Section 3.9, Design Review Process:

other reviews reasonably requested by Amtrak.  
ii. 

iii. Section 3.9.3, 

iv. Section 3.9.5, 

 If any such change results in 
the Contracting Official may make an 

equitable adjustment in accordance with Article 15 of Exhibit A-1.   
c. Design Review Process (Trainset) (see section 3.4 of Amtrak Specification No. 1108). 

The parties shall mutually agree on the details of the design review process based on the 

 document, which outlines a for 
 systems and components.   

d. Power Supply  (see section 25.4.2 of Amtrak 
Specification No. 1102):  Contrac

 In the event that Contractor successfully develops a 

 (See Appendix   
e. Special Tools (see section 20.2 of Amtrak Specification No. 1108):  Contractor shall 

provide  Special Tools as required for the Trainsets (exclusive of Special 
Tools specific to Locomotives).  

f. (see section of Amtrak Specification No. 1108):  

Contractor has advised Amtrak that it will prototype 
a door solution with two distinct suppliers.  If during design review or at any time 
thereafter, Amtrak reasonably determines that the a

 
g. Field Modifications:  Unless otherwise agreed to or directed by Amtrak, Contractor shall 

ensure that all Field Modifications implemented or proposed to be implemented under the 
 shall be incorporated into the ICT Locomotive design.  

h. Front End Design:  Cab Car and ICT ALC-42E Locomotives shall 
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i. Assumptions 

  
 

10. Training:  As set forth in the Specification, Contractor will develop a Training Plan and 
as developed shall ensure that train the 

trainer training for each configuration of equipment ordered hereunder occurs prior to the 
date scheduled for issuance of a Certificate of Conditional of Acceptance for each 
configuration ordered hereunder. If Amtrak requests that third party training hours 

be exchanged for Contractor training hours, Contractor shall make 
reasonable efforts to accommodate this request.   
 

11. Pre-performance Conference:  Duly authorized representatives of Contractor, including, as 
, must attend a 

mandatory Pre- - t a date, time, and 
location to be determined. 

 
12. Submittals:  Within ten (10) calendar days after issuance of the Notice of Award and prior to 

commencement of any work hereunder, Contractor shall return to Amtrak (and, if necessary, 
execute) the following d Submittals must be forwarded to the 
National Railroad Passenger Corporation (Amtrak), 

 
a. Two executed originals of this Contract;  
b. Required Certificate(s) of Insurance as specified in Article 59 of the General Provisions; 

 
Unless otherwise agreed by Amtrak, nish the Submittals within 
twenty (20) calendar days after issuance of the Notice of Award 
cancellation of the Notice of Award and Contractor being 

n the event 
Contractor is delayed in furnishing the required Submittals which causes a delay in issuance 
of the NTP, the time to complete the Work may be reduced to reflect such delay. 

 
13. 

 Amtrak shall include the 
Contract Number.  Notices shall be addressed as follows: 

 
If to Amtrak:  National Railroad Passenger Corporation (Amtrak) 
    30th Street Station 
    2955 Market Street, 5th Floor South 
    Philadelphia, PA  19104 
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    Attention:  
    Telephone:   
    E-mail:

 
If to Contractor:  Siemens Mobility, Inc. 

    7464 French Road 
Sacramento, CA  95828 

    

 
AND 

 
 

Either party may change the recipient or address for receiving notices upon written notice to 
the other party. 

 
14. Contract Documents:  The Contract Documents consist of this Supplies Contract and the 

following documents incorporated herein by reference:   
 
EXHIBIT # DOCUMENT DESCRIPTION 

A-1 
National Railroad Passenger Corporation General 
Provisions for Intercity Trainsets, Rev #7 118 pages, dated 
June 15, 2021. 

Exhibit 1 to A-1 
Intercity Trainset Project Management Rev. 1, 12 pages, 
dated May 12, 2020. 

B 
Supplementary General Provisions for Non-construction 
Contracts, 3 pages, dated October 30, 2020. 

B-1 
Certification Regarding Lobbying, dated October 30, 2020.  
Siemens submittal, 1 page dated February 09, 2021. 

B-2 

Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion, dated October 30, 
2020.  Siemens submittal, 7 pages, dated February 09, 
2021. 

B-4 
Buy America Compliance Certification, 1 page, dated 
October 1, 2019.  Siemens submittal dated February 10, 
2021. 

B-5 RESERVED  

B-6 
Buy America Component Supplier Certification Form 
dated June 19, 2019. 

C 
Representations and Certifications, dated October 14, 
2010.  Siemens submittal, 1 page, dated February 09, 2021.  

D 
Amtrak Specification No.1108: Intercity Trainsets, Rev. 
7.1, 516 pages, dated May 11, 2020.  
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D-1 

E-1 
Amtrak Drawing A-63-7675-15: Trainline Standard: 27 
Point MU System, 6 pages. 

E-2 
Amtrak Drawing A-63-7676-1: Trainline Standard 27 PT 
Communication System, 2 pages, dated July 18, 1996. 

E-3 
Amtrak Drawing B-144: Standard Amtrak Coach Key (J.L. 
Howard Part No. 2555), 1 page, dated March 4, 1974, Rev. 
B. 

E-4 
Amtrak Drawing C-01-1498: 27-Pin Communication 
Jumper Cable, 2 pages, dated March 24, 1995 Rev D. 

E-5 
Amtrak Drawing C-63-7422: 27-Pin MU Jumper Cable, 2 
pages, dated September 9, 1998, Rev C. 

E-6 
Amtrak Drawing C-63-7437: 27-Pin MU Receptacles,1 
page, dated September 9, 1998, Rev B. 

E-7 
Amtrak Drawing C-96-7591: Standard Trash Container 
(Amtrak Part No. 24-045-18737), 1 page, October 3, 1996, 
Rev B. 

E-8 
Amtrak Drawing D-00-1359: Speed Sensor and Cable 
Assembly, 1 page, March 22, 2011, Rev. M. 

E-9 
Amtrak Drawing D-00-7075: Temperature Sensor Probe 
and Connectors, 1 page, November 30, 2004, Rev. H. 

E-10 
Amtrak Drawing D-05-1355: Amtrak Clearance Diagram, 
3 pages, January 31, 2005, Rev. E. 

E-11 
Amtrak Drawing D-08-2269: Axle Single Level Program, 2 
pages, April 22, 2016, Rev F. 

E-12 
Amtrak Drawing D-12-7191: 480 VAC Jumpers and 
Housing, 13 pages, September 08, 2009, Rev K. 

E-13 
Amtrak Drawing D-63-7439: 27-Pin Communication 
Receptacle, 1 page, September 9, 1998, Rev B. 

E-14 
Amtrak Drawing D-63-7440: 27-Pin Communication 
Dummy Receptacle, 1 page, September 9, 1998, Rev D. 

E-15 
Amtrak Drawing D-65-7449: Rev C: Power Transformers, 
1 page, July 25, 2012, Rev D. 

E-16 
Amtrak Drawing D 030-00149: Cab/Baggage Car F-end 
Pilot Assembly, 8 pages, March 22, 2011, Rev -. 

E-17 
Amtrak Drawing E-140-2959: Emergency Equipment 
Cabinet Arrangement, 1 page. 

E-18 
Amtrak Drawing S-603: Braking Distance Calculations, 
12 pages, February 1, 2012. 

E-19 
Amtrak Specification 323: High Performance Wire and 
Cable for Use on Passenger Vehicles, 12 pages, May 15, 
2003, Rev C. 

E-20 
Amtrak Specification 315: Public Address/Intercom 
System, 30 pages, December 16, 1991, Rev B. 
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E-21 
Amtrak Specification 80-276: Specification for 
Composition Brake Shoes and Disc Brake Pads, 18 pages, 
October 2006, Rev 00. 

E-22 
Amtrak Specification 352: Flammability, Smoke Emissions 
and Toxicity for use on Railway Passenger Cars and 
Locomotive Cabs, 9 pages, January 27, 2010, Rev E. 

E-23 
Amtrak Specification 353: Vendor Maintenance Manuals, 
26 pages, April 24, 2003, Rev A. 

E-24 
Amtrak Specification 354: Builder Operating & 
Maintenance Manual Family, 53 pages, April 16, 2003, 
Rev A. 

E-25 
Amtrak Specification 429: Specification for Describing 
Environmental and Operating Conditions, 9 pages, June 
20, 2000, Rev B. 

E-26 
Amtrak Specification 498: 480, 240, 208, 120 VAC and 
72VDC Switchboard Panels, 15 pages, June 30, 1989, Rev 
A. 

E-27 
Amtrak Specification 528: 480, 240, 208, and 120 VAC 
72VDC Relay and Contactor Panel, 22 pages, November 
17, 1989.  

E-28 
Amtrak Specification 563: Specification for Material and 
Workmanship for Replacement Truck Springs, 11 pages, 
May 24, 2018, Rev 7. 

E-29 
Amtrak Specification 685: Disposable Air Filter, 7 pages, 
May 16, 2003. 

E-30 
Amtrak Specification 696: Valve and Exterior Equipment 
Identification Tags & Labels and Operating Instructions 
11 pages, May 29, 2003, Rev A. 

E-31 
Amtrak Specification 697:  National On-Board Signage 
Manual, 3 pages, August 6. 2001, Rev A. 

E-32 
Amtrak Specification 700: Schematic, Wiring and Piping 
Diagram Drawings, 14 pages, April 23, 2003, Rev 0. 

E-33 
Amtrak Specification 759: Replacement of Copper Waste 
Piping with Non-Metallic Pipe, 13 pages, June 8, 2005, 
Rev 0. 

E-34 
Amtrak Specification 771: Specification for General 
Requirements for Wheels, 10 pages, September 20, 2007, 
Rev 1. 

E-35 
Amtrak Specification 794: Specification for Low Location 
Exit Path Marking Systems for use on Amtrak Passenger 
Cars, 91 pages, May 1, 2006, Rev 1. 

E-36 
Amtrak Specification 907: Specification for Passenger Car 
Wheelsets, 56 pages, October 10, 2008, Rev 0. 

E-37 
Amtrak Specification 963: Operational and Environmental 
Conditions for PRIIA Rail Rolling Stock, 21 pages, 
September 30, 2010, Rev 0. 
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E-38 
Amtrak Specification 967: Manufacture and Acceptance of 
Passenger Seating for Intercity Rail Cars, 13 pages, 
September 30, 2010, Rev 0 

E-39 
Amtrak Specification 973: Specification for Passenger Car 
Disc Brake Pad Qualification Test, 64 pages, August 26, 
2011, Rev 1. 

E-40 
Amtrak Specification 1004: Thermally Actuated Automatic 
Drain Valve for Freeze Protection on Passenger Cars, 12 
pages, November 16, 2012, Rev 0. 

E-41 
Amtrak Specification 742-1: Interior Paints and Coatings, 
9 pages, February 20, 2008, Rev. 1. 

E-42 
Amtrak Drawing 73195-001.04, No. 8 Welded SGM 
Turnout, 1 page, June 8, 2016, Rev. 4. 

E-43 
Amtrak Specification No. 328, Vehicle Materials and 
Workmanship, 72 pages, Rev #1, dated March 24, 2008. 

E-44 
Amtrak Standard AMT-3, Air Brake and Train Handling 
Rules and Instructions, 140 pages, dated July 31, 2019. 

E-45 
Amtrak Drawing 70050.001.08, Standard Track Plan 
Minimum Roadway Clearances, 2 pages, dated May 11, 
2016. 

E-46 
Amtrak Specification No. 332 Rail Passenger Diaphragm 
and Face Plate, 13 pages, Rev #4 dated July 21, 2014. 

E-47 

Amtrak Specification No. 223 480VAC Head End Power 
Jumper and Receptacle Hardware for Passenger Cars and 
Standby Equipment, 37 pages, Rev. P, dated March 25, 
2020. 

E-48 
Amtrak Specification No. 665 Seat Cushion Assemblies, 17 
pages, Rev. E, May 5, 2020. 

E-49 
Amtrak Specification No. 1118 Shunt Enhancement 
Device, 21 pages, Rev. 0, April 29, 2020. 

E-50 
Amtrak Intercity Trainset Technical Specification 
Clarification and Detail Information Technology, 17 
pages, Rev # v1.6b, May 4, 2021. 

F 
Route Profiles and Performance, 8 pages, Rev. #4, dated 
May 1, 2020. 

H 
Delivery Schedule for Bundle  dated January 8, 2021, 
Rev. 4.  Siemens submittal, 2 pages, dated June 3, 2021. 

I-1 
Proposal Form for Supplies and Services dated January 25, 
2021.  Siemens submittal, 2 pages, dated February 9, 2021.  

I-6 Price Breakdown dated January 8, 2021.  Siemens 
submittal, 1 page, dated February 11, 2021. 

I-7 RESERVED 

I-9A 
Escalation for Options Rev #3, 4 pages, dated June 8, 
2021. 

I-12 Credit for Tests, January 8, 2021. Siemens submittal, 4 
pages, dated February 11, 2021. 
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K 
Contractor Background Check Policy P/I 7.39.2, 8 pages, 
September 9, 2015. 

L 
Travel Expense Documents, 5 pages, dated August 1, 
2015.   

P 
Evidence of Financial Capability Statement, 3 pages, dated 
February 7, 2019. Siemens submittal, 33 pages, dated 
February 10, 2021. 

Q-1 
Milestone Schedule for Supplies, 3 pages, Rev. 3 dated 
June 4, 2021. 

Q-3 
Milestone Schedule for Options, 1 page, Rev 1, dated June 
9, 2021. 

S 

Final Specification No. 1108 Compliance Matrix, 19 
pages, Rev. #4 dated May 12, 2020. Siemens submittals 
Intercity Trainset Final Specification 1108 Compliance 
Matrix, 18 pages, dated July 9, 2020 and Compliance 
Matrix to Final Specification No. 1108 with Chapter 24.12 
(3rd Rail), 4 pages, dated Dec 16, 2020.  

T Intercity Trainset Design Vision, 15 pages. 

U 
Representative List of Trainset Components for Purposes 
of Amtrak 49 USC 24305(f) and FRA Buy America 49 
USC 22905(a), Rev #1 9 pages dated June 9, 2020. 

V 
Buy America(n) Requirements, Rev. #3, 7 pages May 27, 
2020 

X 
Performance Exhibit, 1 page, dated October 1, 2019, Rev. 
2.  Siemens submittal dated July 11, 2019, July 8, 2020 and 
June 8, 2021. 

Y 

Z 
Amtrak Specification No. 1102:  Long Distance Diesel-
Electric Passenger Locomotives 

   

AA 
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IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed by their 
duly authorized representatives as of the date written above. 
 
SIEMENS MOBILITY, INC. 
 

 

 
_

 

 
_____________________________________________________________ 

 Christopher Halleus 
 Vice President, Finance & Business Administration, Rolling Stock 
 
 
NATIONAL RAILROAD PASSENGER CORPORATION 
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APPENDIX 1:  ICT PRICING SCHEDULE 
APPENDIX 2:  ICT LOCOMOTIVE REQUIREMENTS 
APPENDIX 3:   
APPENDIX 4:  



 

 Page 18 of 50 6/22/21 

APPENDIX 1:  ICT PRICING SCHEDULE 
 

Supplies, quantities and pricing shall be as set forth below. In this Appendix 1, the line-item pricing per 
Trainset (TS) is exclusive of the respective Locomotive which is priced as a separate line item  
Table 1A  Equipment Pricing 
 

Dual Mode B-1 

Dual Mode B-2  

Dual Mode C-1  

Diesel  D-1  

Total Trainsets 
Locomotives      

ALC 42E  
Total Locomotives  

Spare Vehicles      

    
Total Spare Vehicles    

Total Pricing 
 
Table 1B  S
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Configuration 
Minimum 

Base Order 
73 TS 

Minimum Base 
Order 73 TS 
Bundle Price 

per 
configuration 

Delivered   

Minimum Base 
Order 73 TS 

Bundle Price per 
configuration 

Ex Works 

Variance 
between 

Delivered and Ex 
Works Pricing 

(credit to Amtrak 
if not transported 

by Contractor) 
Dua 

 
The Delivered pricing set forth in Table 1C assumes delivery for Any request by Amtrak 
for Contractor result in a price impact and potential change to the 
credit to Amtrak if not transported by Contractor. 
 
Table 1D  Alternate Equipment Options  Part 1 
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A
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Alternate 
E
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A
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Alternate 
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*Any Alternate Equipment Options included in Table 1D, with the exception to Additional Vending 
Machine (14.2.1) and Virtual Reality Training Supplement (22.9) that are exercised by Amtrak, shall be 
installed during production of the Equipment. 
 
**The cost for additional documentation, engineering and factory processes to create a new car type is not 
considered for each option. For any new car type that is created in addition to the car types offered by 
varying color schemes or interior equipment will trigger a one-off cost of $200,000 per new car type. 
 
***Alternate Equipment Options exercised at NTP. 
 
**** submittal LAFO Negotiation Action Items dated March 18, 2021. 
 
^Price for optional equipment for one spare car. 
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Table 1H  Option Order Pricing  
 
Configuration B-1 
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APPENDIX 2:  ICT LOCOMOTIVE REQUIREMENTS 
 

1. Pricing for ALC 42E locomotives includes price

2. 

Portions of Specification No. 1102 that are superseded for Trainset Locomotives 
 
Except where noted below, diesel locomotives and diesel locomotives with alternative power 
shall comply with Amtrak Specification No. 1102, Rev 4, including SCR.000 comments dated 
November 6, 2019. 
 
Where Specification No. 1102 may list information in multiple places (such as fuel capacity) only 
the main section is noted below for reference. The listed changes apply to the entire 
Specification. 
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Table 2B - Changes to Specification No. 1102 for ALC-42 3rd Rail (Applicable in the event Amtrak pivots 
to 3rd Rail) 
  
Changes to Specification No. 
1102 for ALC-42 3rd Rail 

  

Specification No. 1102 Section Revised Requirement for ALC-42 3rd Rail 

Misc. All changes noted above for ALC-42E 

1.4.3 Weight limited to 280,000 pounds 

1.5.7 92-day maintenance interval per SC-44, not 184-day per ALC-42 

1.5.7 Fuel filtration per SC-44, not ALC-42 

4 Addition of service hatch to both sides of engine compartment (per MARC 
locomotives) 

4.6 Change of roof hatch material (TBD) 

9 DEF heating in 3rd-rail mode as needed for environmental conditions 

9.2 Performance kN versus speed chart per Proposal 

9.3 Alternator start instead of air start, with minimum of 3 start attempts before 
external recharge required 

10.2 HEP capacity reduced to 600 kW continuous. Up to 800 kW capacity to be 
supplied when monitored ambient and component temperatures allow. 

15.3 Reduction of rear sand volume (TBD) 

17 Reduced fuel and DEF ( Volume TBD) 

19 Perform Qualification Testing: EMI/EMC per Specification No. 1108 
Section 19.5.9.3 

19 Perform Qualification Testing: Battery per Specification No. 1108 Section 
19.5.10.3 (due to alternator start) 

19 Perform Qualification Testing: Diagnostics per Specification No. 1108 
Section 19.5.14 

19 Perform Qualification Testing: Propulsion per Specification No. 1108 
Section 19.5.15 
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APPENDIX 3: ICT PRICING SCHEDULE 

In the event that Amtrak d
 

as set forth below. In this Appendix 3, the line-item pricing per Trainset (TS) is exclusive of the 
respective Locomotive which is priced as a separate line item. 
 
Table 3A  Equipment Pricing  
 

C

 
T
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* Alternate Equipment Option exercised at NTP. 
 
**The cost for additional documentation, engineering and factory processes to create a new car type is not 
considered for each Alternate Equipment Option included in Table 3F. For any new car type that is 
created in addition to the car types offered by varying color schemes or interior equipment will trigger a 
one-off cost of $200,000 per new car type. 
 
Pricing in Tables 3A, 3B, 3C shall not be subject to escalation.  Pricing in Tables 3D, 3E, and 3F shall not 
be subject to escalation for the base order but shall be subject to escalation for the Option Orders.   
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Table 3H - Option Order Pricing  
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